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PROJECT BUDGET
PROJECT BUDGET
Interpretation

Interpretation of land, air and water resources

Staff Cost
Planning $89,094
Project Management $70,553
Program Delivery $67,303
Production —Brochures & Exhibits $36,402
Printing $ 9,860
Direct Expenditures $ 5,000
Total

Total Grant Request $278,212



